STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO. 2002-CH-091
FEDERAL-AID PROJECT NO. FAP Nos: STP-AWDA(008)

Statewide ADA Compliance Project; Accessibility Improvements to Pawtucket Avenue (Route 103) and Mineral
Spring Avenue (Route 15)

Pawtucket Avenue (from Merrit Road & Veterans Memorial Parkway, to just past Willett Avenue on Bullocks Point
Avenue, East Providence, RI),and Mineral Spring Avenue (from Brown Avenue to Hawthorne Street, North Providence,
RI)

CITY\TOWN OF NORTH PROVIDENCE, EAST PROVIDENCE

COUNTY OF PROVIDENCE

RHODE ISLAND

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1 Prospective Bidders and all concerned are hereby notified of the following
changes in the Plans, Specifications, Proposal, and Distribution of
Quantities for Pawtucket Avenue (from Merrit Road & Veterans Memorial
Parkway, to just past Willett Avenue on Bullocks Point Avenue, East
Providence, RI), and Mineral Spring Avenue (from Brown Avenue to
Hawthorne Street, North Providence, RI). These changes shall be
incorporated in the Plans, Specifications, Proposal, and Distribution of
Quantities, and shall become an integral part of the Contract Documents.

A . Clarification

1. Pavement Uses (Type I-1)

Bituminous Surface Course Type I-1 is to be used as the new final surface course in the cold plane and
overlay area on Pawtucket Avenue.

2. Pavement Uses (Type I-2)

Bituminous Surface Course Type I-2 is to be used for new Bituminous Concrete Driveways (BCD) as well
as required matching work around new Bituminous and Cement Concrete Driveways (CCD).

3. Pavement Uses (Type I-1, Curb Lock)

Bituminous Surface Course Type I-1 for Curb Lock and other Confined Areas is to be used for bringing the
roadway surface back to finished grade in all curb resetting and catch basin reconstruction areas that are
outside of the Pawtucket Avenue cold plane and overlay limits. It is also to be used as the final wearing
course at the proposed pipe crossing on Bullock's Point Avenue.

B . Drawings/Plans - Change/Addition

1. Sheet 14 - General, Drainage & Utility Plan No. 8

Revise the entire area bound by the revision cloud as shown on Sketch No. | attached to this Addendum
No. 1. The limits of the sidewalk and driveway work have been extended to the terminus of the proposed
drainage improvements at Sta. 14+57. Excavation and pavement replacement limits have also been shown.
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C . Specification Change/Addition

1.

Index Page

Remove the Job Specific Index Page in its entirety and replace it with the Index Page (Revision 1) attached
to this Addendum No. 1. The Index Page has changed.

. Page JS-1

Remove Page JS-1 in its entirety and replace it with Page JS-1 (R-1) attached to this Addendum No. 1.
This special provision has changed.

. Page JS-3 and JS-4

Remove Pages JS-3 and JS-4 in their entirety and replace them with Pages JS-3(R-1) and JS-4(R-1)
attached to this Addendum No. 1. This special provision has changed.

. Page IS-46

Remove Page JS-46 in its entirety and replace it with Page JS-46 (R-1) attached to this Addendum No. 1.
This special provision has changed.

Pages JS-52 and JS-53
Add Pages JS-52 and JS-53 attached to this Addendum No. 1. A Special Provision has been added.

D . Proposal Addition/Deletion

1.

Page P-2

Remove Page P-2 in its entirety and replace it with Page P-2 (Revision -1) attached to this Addendum No.
1. Item 005 has been deleted from the contract.

. Page P-3

Remove Page P-3 in its entirety and replace it with Page P-3 (Revision -1) attached to this Addendum No.
1. The quantity for Item 012 has been revised.

. Page P-4

Remove Page P-4 in its entirety and replace it with Page P-4 (Revision -1) attached to this Addendum No.
1. Ttems S016 and S021 are now Items 016 and 021. Also, the quantities for Items 017, 018, 019, 020, and
021 have been revised.

. Page P-5

Remove Page P-5 in its entirety and replace it with Page P-5 (Revision -1) attached to this Addendum No.
1. The quantities for [tems 022 and 025 have been revised.

. Page P-6

Remove Page P-6 in its entirety and replace it with Page P-6 (Revision -1) attached to this Addendum No.
1. Item S032 is now Item 032.

Page P-8

Remove Page P-8 in its entirety and replace it with Page P-8 (Revision -1) attached to this Addendum No.
1. The quantity for Item 047 has been revised.
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10.

11.

. Page P-10

Remove Page P-10 m its entirety and replace it with Page P-10 (Revision -1) attached to this Addendum
No. 1. The quantity for Item 057 has been revised. Also, Item 058 is now [tem 058.

. Page P-12

Remove Page P-12 in its entirety and replace it with Page P-12 (Revision -1) attached to this Addendum
No. 1. The quantities for Items 072 and 073 have been revised.

. Page P-17

Remove Page P-17 in its entirety and replace it with Page P-17 (Revision -1) attached to this Addendum
No. 1. Items 106 - 110 have been added.

Page P-18

Remove Page P-18 in its entirety and replace it with Page P-18 (Revision -1) attached to this Addendum
No. 1. This page has been changed.

Page P-19
Add Page P-19 attached to this Addendum No. 1. This page has been added.

E . Distribution of Quantities

1.

Index: 1-3

Remove Index: 1-3 in their entirety and replace with Index Pages 1-3 (R-1) attached to this Addendum No.
1. Items and page numbers have changed.

Page 16

Remove Page 16 in its entirety and replace with Page 16 (R-1) attached to this Addendum No. 1. Item 005
has been deleted.

. Page 18

Remove Page 18 in its entirety and replace with Page 18 (R-1) attached to this Addendum No. 1. Item 008
has been deleted.

. Page 43

Remove Page 43 in its entirety and replace with Page 43 (R-1) attached to this Addendum No. 1. The
quantities for Item 012 have been revised.

Page 44

Remove Page 44 in its entirety and replace with Page 44 (R-1) attached to this Addendum No. 1. Item
S016 is now Item 016.

. Pages 50-56

Remove Pages 50-56 in their entirety and replace with Pages 50-56 (R-1) attached to this Addendum No. 1.
Also, insert Pages 56a and 56b to this Addendum No. 1. The quantities for Item 017 have been revised.

Pages 57-67

Remove Pages 57-67 in their entirety and replace with Pages 57-67 (R-1) attached to this Addendum No. 1.
Also, insert Page 67a attached to this Addendum No. 1. Item S021 is now Item 021. The quantities for
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10.

11.

12.

13.

14.

15.

16.

17.

Items 018, 019, 020, 021, and 022 have been revised. The page formatting for Item 024 has been revised,
however the quantities have NOT changed.

Page 68

Remove Page 68 in its entirety and replace with Page 68 (R-1) attached to this Addendum No. 1. The
quantities for Item 025 have been revised.

Pages 71-72

Remove Pages 71-72 in their entirety and replace with Pages 71-72 (R-1) attached to this Addendum No. 1.
Item S032 is now Item 032.

Page 87a
Insert Page 87a attached to this Addendum No. 1. The quantities for Item 047 have been revised.

Page 91

Remove Page 91 in its entirety and replace with Page 91 (R-1) attached to this Addendum No. 1. The
quantity total for Item 047 has been revised.

Pages 110-111

Remove Pages 110-111 in their entirety and replace with Pages 110-111 (R-1) attached to this Addendum
No. 1. Also, insert Page 110a attached to this Addendum No. 1. The quantities for Item 057 have been
revised.

Page 112

Remove Page 112 in its entirety and replace with Page 112 (R-1) attached to this Addendum No. 1. Item
S058 is now Item 058.

Page 124

Remove Page 124 in its entirety and replace with Page 124 (R-1) attached to this Addendum No. 1. The
locations/stations for Item 060 have been revised, however, the total quantity has NOT changed.

Pages 132-133

Remove Pages 132-133 in their entirety and replace with Pages 132-133 (R-1) attached to this Addendum
No. 1. Also, insert Page 132a attached to this Addendum No. 1. The quantities for Items 072 and 073 have
been revised.

Page 150

Remove Page 150 in its entirety and replace with Page 150 (R-1) attached to this Addendum No. 1. Item
106 has been added.

Pages 151-152
Add Pages 151-152 attached to this Addendum No. 1. Ttems 106-110 have been added.

Al

Federal Hi'ghway Admunistration James R. Capaldi, P.E. /
Division Administrator Chief Engineer
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CODE

201.9906

212.1000

401.9901

701.

701.

702.9916

906.1000

911.9901

911.9902

937.1000

937.9901

938.1000

L.02.1000

L.06.1000

401.9902

INDEX

SPECIFICATIONS — JOB SPECIFIC

TITLE

Remove and Dispose Precast Concrete Median Marker/
Gore Marker

Maintenance and Cleaning of Erosion and Pollution
Controls

8” Cement Concrete Base Course, for Trenches & Placement
of Drainage Structures, CI. A (AE)

Installation of Water Facilities, City of East Providence
Installation of Water Facilities, Providence Water Supply Board
Replace Grate with Standard 6.3.4

Dust Control

Reconstruct Stone Wall

Concrete Coping on Existing or Reconstructed Stone Walls

Maintenance and Movement of Traffic Protective
Devices

Detectable Warning Systems
Price Adjustments

Seeding

Planting

Bituminous Concrete Surface Course Type I-1 for Curb Lock
and Other Confined Areas

Addendum No. 1
January 15, 2003

PAGE
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JS-2

JS-3

JS-5

JS-16

JS-42

JS-43

JS-44

JS-46
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JS-48

JS-50
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JS-52
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Job Specific

RICN 2002-CH-091
March, 2002

Page 1 of 1

201.9906

REMOVE AND DISPOSE PRECAST CONCRETE MEDIAN MARKER / GORE
MARKER

DESCRIPTION:

This item shall consist of the removal and disposal of existing concrete median
markers or gore markers as indicated on the plans and/or as directed by the
Engineer.

CONSTRUCTION METHODS:

After carefully sawcutting the pavement 6” from the edge of the existing marker,
the Contractor shall remove the marker and supporting mortar bedding, as well
as the surrounding pavement. The removed material shall become the property
of the Contractor, and shall be disposed of off the project site.

The excavated area shall be restored with bituminous binder course, temporarily
restoring the area to match existing grade.

The top 2-3” of this new binder course shall be removed during the cold-planing
process, described elsewhere in these construction documents.

METHOD OF MEASUREMENT:

"Remove and Dispose Precast Concrete Median Marker/Gore Marker" shall be
measured for payment at the unit price per unit "Square Yard (SY)” of marker
removed, as listed in the Proposal.

BASIS OF PAYMENT:

Payment for the quantity determined under "METHOD OF MEASUREMENT"
section shall be made at the price bid per unit "Square Yard" as designated in the
proposal. This payment shall constitute full compensation for removing and
disposing existing concrete marker, and all labor, tools, materials, equipment,
and any other incidentals necessary to properly complete the work, including
removal and disposal of marker, mortar, and surrounding pavement within the
sawcut line, as detailed on the contract drawings and as specified in these
special provisions.

Payment for sawcutting and furnishing and installing new bituminous binder
course shall be made under other items in this Contract.

Addendum No. 1
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Job Specific
RICN 2002-CH-091
March, 2002

CODE 401.9901

8" CEMENT CONCRETE BASE COURSE, FOR TRENCHES AND PLACEMENT
OF DRAINAGE STRUCTURES, CL. A(AE)

DESCRIPTION:

This item shall consist of providing and installing Cement Concrete Base Course, Class
A(AE) as a roadway base as designated on the plans and General Details or as
directed by the Engineer.

MATERIALS:

The Cement Concrete shall be in conformance with the applicable provisions for Class
A(AE) Portland cement concrete of Section 6010f the Standard Specifications for Road
and Bridge Construction as defined on page A-1, and clarified in the Special Provisions
- Construction - Specific" of this contract document.

CONSTRUCTION METHODS:

The Portland cement concrete shall be placed per the "State of Rhode Island Standard
Specifications for Road and Bridge Construction” to the limits shown on the plans.

The Contractor's attention is drawn to the following different types of application of this
pay item on this project

1. Trench Patch for locations where previous roadway openings are found
to be bituminous base, or poorly placed cement concrete.

2. Placement of new or replacement drainage structures and associated
pipe.
3. Isolated full depth road repairs.

Where base course is to be placed near existing concrete base, the new base course
shall be placed to match the depth of the existing base course.

Addendum No. 1
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Job Specific
RICN 2002-CH-091
January, 2003

METHOD OF MEASUREMENT:

"8-inch Cement Concrete Base Course Cl. A(AE) For Trenches and Placement of
Drainage Structures” shall be measured for payment at the unit "SY" as listed in the
Proposal.

BASIS OF PAYMENT:

Payment for the quantity determined under "METHOD OF MEASUREMENT" section
shall be made at the price bid per unit "SY" as designated in the proposal. This
payment shall constitute full compensation for furnishing and installation of portland
cement concrete roadway base course associated with the permanent patching of
trenches created during the placement of new or reconstructed drainage structures.
This work is to include all labor, tools, materials, equipment, and any other incidentals
necessary to properly compiete the work as detailed on the contract drawings and as
specified in these special provisions.

Compensation for saw-cutting and gravel borrow will be paid under their respective
items in this Contract.
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Date: 01/03/97
Page: 1 of 1

CODE 938.1000

PRICE ADJUSTMENTS

DESCRIPTION.
a. Liquid Asphalt Cement. The Base Price of Liquid Asphalt Cement as

required to implement Subsection 938.03.1 of the Standard Specifications is

$ 1959 per ton.

b. Diesel Fuel. The Base Price of Diesel Fuel as required to implement

Subsection 938.03.2 of the Standard Specifications is $ 0.9030 per gallon.

Addendum No. 1
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Job Specific
RICN 2002-CH-091
January, 2003

CODE 401.9902

BITUMINOUS CONCRETE SURFACE COURSE TYPE I-1 FOR CURB LOCK AND
OTHER CONFINED AREAS

DESCRIPTION:

This item shall consist of providing and installing Bituminous Concrete Surface Course,
Type I-1 in relatively confined areas where heavy-duty paving equipment is not
practical.

Typical applications for this ltem include:

1. Trench patches of 10 foot width or less for the placement of new drain
pipes.

2. Placement or rehabilitation of drainage structures and associated pipe.

3. Curb setting in areas where the road pavement is not otherwise being

rehabilitated.

MATERIALS:

Bituminous Concrete Surface Course shall be in conformance with the applicable
provisions for of Section 401 and M.03 of the Standard Specifications for Road and
Bridge Construction, 1997.

CONSTRUCTION METHODS:

Special care shall be taken to prepare the existing pavement layer and abutting edges
for application of the Bituminous Surface Course. This shall include:

1. Thorough cleaning per the Standard Specifications. If the remaining
surface is still unsuitable for pavement, then the Engineer may direct that
the Contractor use compressed air or other approved methods to remove
sand and debris from these depressed areas.

2. A liberal application of tack coat on all exposed surfaces against which
the bituminous concrete is to be applied.

In final placement of the surface course, a 2% cross slope shall be applied to curb lock
areas, and the existing prevailing cross-slope of the roadway shall be matched in areas
of trench work and drainage structure rehabilitation.

Addendum No. 1
January 15, 2003 JS-52
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Proposal Items 1/15/2003
3:08:50PM
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO
PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I Contract No. - 2002-CH-091

Unit Bid Price Amount(PxQ)

No. Item Code Quantity Description Unit  $0.00 $0.00
001  201.0301 1.00 CUTTING AND DISPOSING ISOLATED TREES AND STUMPS (4"- 24")
AT
EACH o
002  201.0401 1,480.00 REMOVE AND DISPOSE GRANITE CURB
AT
LF -
003 201.0402 375.00 REMOVE AND DISPOSE CONCRETE CURB
AT
LF
004 201.0403 11,990.00 REMOVE AND DISPOSE SIDEWALKS
AT
SY
005 201.0408 Item Deleted
AT
SY
006 201.0428 35.00 REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER
AT
EACH
007  201.0610 19.00 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY,

SERVICE, AND STREET SIGNS

AT

EACH
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Proposal Items

1/15/2003

3:08:50PM

PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO

Unit Bid Price Amount(PxQ)
No. TItem Code Quantity Description Unit  $0.00 $0.00
008 201.9903 Item Deleted
AT
LF L
009 201.9904 3.00 REMOVE AND DISPOSE WHISKEY BARREL PLANTER
AT
) EACH -
010 201.9905 1.00 REMOVE AND DISPOSE VERSI-LOC PLANTER
AT
EACH
011  202.0100 3,600.00 EARTH EXCAVATION
AT
CY
012 204.0100 11,765.00 TRIMMING AND FINE GRADING
AT
SY
013 206.0201 200.00 BALED HAY EROSION CHECK STANDARD 9.1.0.0
AT
LF
014  206.0208 200.00 REMOVAL OF BALED HAY EROSION CHECKS
AT
LF
Addendum - 1 Revision - 1



Proposal Items 1/15/2003
3:08:50PM

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO
PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091

Unit Bid Price Amount(PxQ)

No. Item Code Quantity Description Unit  $0.00 50.00
015 206.0220 240.00 SILT FENCE
AT
LF
016 212.2000 1.00 CLEANING AND MAINTENANCE OF EROSION CONTROLS
AT
S — LS F
017 302.0100 2,702.88 GRAVEL BORROW SUBBASE COURSE
AT
) CY
018 401.0101 80.00 BITUMINOUS BINDER COURSE
AT
TON
019 401.0200 1,425.00 BITUMINOUS SURFACE COURSE TYPE I-1
AT
TON -
020 401.0300 115.00 BITUMINOUS SURFACE COURSE TYPE I-2
AT
TON
021 401.9901 140.00 8" CEMENT CONCRETE BASE COURSE, FOR TRENCHES &
PLACEMENT OF DRAINAGE STRUCTURES, CL. A(AE)
AT
SY )
Addendum - 1 Revision - 1
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Proposal Items 1/15/2003
3:08:50PM

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO

PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.1. Contract No. - 2002-CH-091

Unit Bid Price Amount(PxQ)

No. Item Code Quantity Description Unit  $0.00 $0.00
022 403.0300 14,015.00 ASPHALT EMULSION TACK COAT
AT
SY
023 410.1000 10.00 TEMPORARY PATCHING MATERIAL/TRENCHES
AT
TON B -
024  601.0300 560.00 CLASS A(AE) PORTLAND CEMENT CONCRETE
AT
CY
025 701.0412 3.00 REINFORCED CONCRETE PIPE M 170 CLASS III 12 INCH
AT
LF
026 701.9901 55.00 12" DUCTILE IRON CULVERT PIPE 4000D
AT
LF
027 702.0511 35.00 FRAME AND COVER STANDARD 6.1.0
AT
EACH
028 702.0517 3.00 FRAME AND GRATE, STANDARD 6.3.2
AT
EACH
Addendum - 1 Revision - 1



Proposal Items 1/15/2003
3:08:50PM
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO
PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091

~ Unit Bid Price Amount(PxQ)

No. Item Code Quantity Description Unit  $0.00 $0.00
029  702.0543 3.00 GRANITE APRON STONE 38" STANDARD 7.55
AT
EACH
030  702.0605 2.00 PRECAST CATCH BASIN 4' DIAMETER STANDARD 4.4.0
AT
EACH
031 702.0713 1.00 PRECAST CONCRETE DROP INLET WITH APRON STONE STANDARD
451
AT
EACH
032 702.9916 38.00 REPLACE GRATE WITH STANDARD 6.3.4
AT
EACH
033 704.0100 36.00 RECONSTRUCT CATCH BASIN/CORBEL CONES
AT
EACH
034 704.0300 35.00 RECONSTRUCT CATCH BASIN/VERTICAL WALLS
AT
VLF
035 707.0900 10.00 ADJUST MANHOLES TO GRADE
AT
EACH
Addendum - 1
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Proposal Items 1/15/2003
3:08:50PM

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO

PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091

Unit Bid Price Amount(PxQ)

No. Item Code Quantity Description Unit  $0.00 $0.00
043 712.0200 56.00 GAS GATE BOX
AT
EACH
044  713.8268 50.00 ADJUST CURB STOP BOX TO GRADE
AT
EACH
045  713.8269 13.00 ADJUST WATER GATE BOXES TO GRADE
AT
EACH
046  713.8300 7.00 ADJUST GAS GATE BOXES TO GRADE
AT
- EACH
047 904.0110 1,150.00 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0
AT
CY
048 904.0115 325.00 PORTLAND CEMENT CONCRETE DRIVEWAY R.I. STANDARD 43.5.0
AT
CYy
049  905.0100 155.00 SLOPE FACED GRANITE CURB - QUARRY SPLIT R.I. STANDARD 7.50,
STRAIGHT
AT
LF -
Addendum - 1 Revision - 1



Proposal Items 1715/2003
3:08:50PM
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO
PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091

Unit Bid Price Amount(PxQ)

No. Item Code Quantity Description Unit  $0.00 $0.00

057  905.0700 13,200.00 REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING,
STRAIGHT, CIRCULAR ALL TYPES

AT
LF -
058 905.9918 4.00 GRANITE SLOPED FACE TRANSITION CURB, STANDARD 7.4.1
AT
EACH -
059 906.0100 120.00 WATER FOR DUST CONTROL
AT
MGAL -
060 906.0200 6.00 CALCIUM CHLORIDE FOR DUST CONTROL (PROJECT WIDE)
AT
TON i
061 911.9901 20.00 RECONSTRUCT STONE WALL
AT
CY -
062 911.9902 230.00 CONSTRUCT CONRETE COPING ON EXISTING OR RECONSTRUCTED
STONE WALLS
AT
LF
063 914.5010 2,000.00 FLAGPERSONS
AT
MHRS
Addendum - 1 Revision - 1
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Proposal Items 1/15/2003
3:08:50PM
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO
PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091

Unit Bid Price Amount(PxQ)

No. Item Code Quantity Description Unit  $0.00 $0.00
071  932.0100 350.00 CUTTING AND MATCHING ASPHALT
AT
LF
072 932.0200 5,960.00 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT
AT
LF )
073 932.0210 11,400.00 FULL DEPTH SAWCUT OF RIGID BASE BITUMINOUS PAVEMENT
AT
LF
074  932.0220 31,000.00 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY
AT
LF 7
075  932.0230 500.00 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE
SIDEWALK/DRIVEWAY
AT
LF .
076  935.0500 12,325.00 REMOVING BITUMINOUS SURFACE - COLD PLANING
AT
SY
077 936.0110 1.00 MOBILIZATION
AT
LS
Addendum - 1 Revision - 1
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Proposal Items 1/15/2003
3:08:50PM
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO
PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.1. Contract No. - 2002-CH-091

~ UnitBid Price  Amount(PxQ)

No. Item Code Quantity Description Unit  $0.00 $0.00
106  201.0407 140.00 REMOVE AND DISPOSE PAVEMENT AND RIGID BASE
AT
— SY —_
107  201.0409 65.00 REMOVE AND DISPOSE FLEXIBLE PAVEMENT
AT
SY
108  201.9901 Item Deleted
AT
SY
108  201.9906 50.00 REMOVE AND DISPOSE PRECAST CONCRETE MEDIAN MARKER /

GORE MARKER

AT
- SY S
109 401.0100 12.00 BITUMINOUS BASE COURSE
AT
TON
110  401.9902 200.00 BITUMINOUS SURFACE COURSE TYPE I-1 FOR CURB LOCK AND
OTHER CONFINED AREAS
AT
TON
FINAL TOTAL IS:
Addendum - 1 Revision - 1
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Revised: 2/19/2002

Total or gross sum of bid for Rhode Island Contract Number: 2002-CH-091
Federal-Aid Project Number(s): STP-AWDA(008)
WRITTEN IN WORDS:

The undersigned bidder declares that this Proposal is made without connection with any other person or persons
making proposals for the same work, and is in all respects fair and without collusion or fraud. The undersigned
bidder submits herewith, a proposal guarantee in the form of a bid bond in favor of the State of Rhode Island in the
amount of 5% of the total or gross sum of the bid and agrees and consents that the proposal guarantee shall be
forfeited to the State as liquidated damages if the required contract agreement and contract bond are not executed
within ten(10) days of the notice of award. All surety companies must be listed with The Department of the Treasury,
Fiscal Services, Circular 570, (Latest Revision published by The Federal Register). The State reserves the right to
retain the surety of all bidders until the successful bidder enters into the Contract or until such time as the award or
cancellation of the Contract is announced at which point Sureties will be returned to all bidders by the State of Rhode
Isiand, Office of Purchases. The undersigned bidder agrees, if awarded the contract on this proposal to begin
work within ten (10) calendar days after the date of execution of this contract unless otherwise specified under
special provisions or permitted by the Engineer.

COMPLETION DATE(S)
DESCRIPTION DATE
Pre-Bid January 07, 2003
Bid Deadline January 17, 2003
Final Completion October 10, 2003
THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING :
ADDENDA DATE POSTED DOCUMENT(S) PAGE
NO.1 January 15, 2003 1. Status Certification for: Debarment, Eligibility, Indictments, 1
Convictions
2. Anti-Collusion Certificate
3. DBE Affirmative Action Certification 3-

~ NN

4. Disclosure of Lobbying Activities
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Rhode Island Contract Number: 2002-CH-091
Federal-Aid Project Number(s): STP-AWDA(008)

Whoever, being an officer, agent, or employee of the United States, or of any State, or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any false statement, false representation, or false report as to
the character, quality, quantity, or cost of the material used or to be used, or the quantity or quality of the work performed
or to be performed, or the costs thereof in connection with the submission of plans, maps, specifications, contracts, or
costs of construction of any highway or related project submitted for approval to the Secretary of Transportation; or
Whoever, knowingly makes any false statement, false representation, false report, or false claim with respect to the
character, quality, quantity, or cost of any work performed or to be performed, or materials furnished or to be furnished,
in connection with the construction of any highway or related project approved by the Secretary of Transportation; or
Whoever, knowingly makes any false statement or false representation as to a material fact in any statement, certificate,
or report submitted pursuant to the provisions of the Federal-aid Road Act approved July 11, 1916 (39 Stat. 355), as
amended and supplemented, Shall be fined not more than $10,000 or imprisoned not more than five years, or both. By
signing here the signee agrees that the disk submitted is the same as the paper submitted and that any discrepancies

may result in disqualification of the bid.

(INDIVIDUAL, PARTNERSHIP,)
(OR CORPORATION INCORPORATED )
BEING EITHER A (UNDER THE LAWS OF ANY STATE )
(IN THE UNITED STATES OF AMERICA)

Contractor

COMPOSED OF OFFICERS, PARTNERS
OR OWNER, AS FOLLOWS.

President

Vice - President

Secretary

Treasurer

Address

CERTIFICATION SUMMARY: I hereby certify that I have read all of the above requirements and understand
that it affects the acceptablility of my bid(s).

Name of Signatore - Title Date
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Index: 1 Table of Contents - Distribution of
Quantities
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY
IMPROVEMENTS TO PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING
AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091
FAP Nos: STP-AWDA(008)
ItemCode Description Page
201.0301 CUTTING AND DISPOSING ISOLATEDTREES AND STUMPS (4"- 24") 1
201.0401 REMOVE AND DISPOSE GRANITE CURB 1
201.0402 REMOVE AND DISPOSE CONCRETE CURB 3
201.0403 REMOVE AND DISPOSE SIDEWALKS 4
201.0408 Item Deleted 16
201.0428 REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER 16
201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, SERVICE, AND STREET 17
SIGNS
201.9903 Item Deleted 18
201.9904 REMOVE AND DISPOSE WHISKEY BARREL PLANTER 18
201.9905 REMOVE AND DISPOSE VERSI-LOC PLANTER 18
202.0100 EARTH EXCAVATION 19
204.0100 TRIMMING AND FINE GRADING 31
206.0201 BALED HAY EROSION CHECK STANDARD 9.1.0.0 43
206.0208 REMOVAL OF BALED HAY EROSION CHECKS 43
206.0220 SILT FENCE 44
212.2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 44
302.0100 GRAVEL BORROW SUBBASE COURSE 44
401.0101 BITUMINOUS BINDER COURSE 57
401.0200 BITUMINOUS SURFACE COURSE TYPEI-1 57
401.0300 BITUMINOUS SURFACE COURSE TYPEI-2 57
401.9901 8" CEMENT CONCRETE BASE COURSE, FOR TRENCHES & PLACEMENT OF DRAINAGE 58
STRUCTURES, CL. A(AE)
403.0300 ASPHALT EMULSION TACK COAT 59
410.1000 TEMPORARY PATCHING MATERIAL/TRENCHES 60
601.0300 CLASS A (AE) PORTLAND CEMENT CONCRETE 60
701.0412 REINFORCED CONCRETE PIPE M 170CLASS III 12 INCH 68
701.9901 12" DUCTILE IRON CULVERT PIPE 4000D 68
702.0511 FRAME AND COVER STANDARD 6.1.0 68
702.0517 FRAME AND GRATE, STANDARD 6.3.2 70
702.0543 GRANITE APRON STONE 38'' STANDARD 7.55 70
702.0605 PRECAST CATCH BASIN 4' DIAMETER STANDARD 4.4.0 70
702.0713 PRECAST CONCRETE DROP INLET WITH APRON STONE STANDARD 4.5.1 70
702.9916 REPLACE GRATE WITH STANDARD 6.3.4 71
704.0100 RECONSTRUCT CATCH BASIN/CORBELCONES 72
704.0300 RECONSTRUCT CATCH BASIN/VERTICAL WALLS 73
707.0900 ADJUST MANHOLES TO GRADE 74
707.0950 ADJUST TELEPHONE MANHOLE TO GRADE 75
707.0955 ADJUST ELECTRICAL MANHOLE TO GRADE 75
707.1000 ADJUST SANITARY MANHOLE 75
707.1100 ADJUST CATCH BASINS 76
708.9040 CLEANING AND FLUSHING PIPE ALLSIZES 76
708.9041 CLEANING CATCH BASINS ALL TYPES AND SIZES 77
712.0100 WATER GATE BOX 78
712.0200 GAS GATE BOX 80
713.8268 ADJUST CURB STOP BOX TO GRADE 82
713.8269 ADJUST WATER GATE BOXES TO GRADE 83
713.8300 ADJUST GAS GATE BOXES TO GRADE 83
904.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 84
904.0115 PORTLAND CEMENT CONCRETE DRIVEWAY R.I. STANDARD 43.5.0 91
905.0100 SLOPE FACED GRANITE CURB - QUARRY SPLIT R.I. STANDARD 7.50, STRAIGHT 95
905.0101 SLOPE FACED GRANITE CURB - QUARRY SPLIT R.I. STANDARD 7.50, CIRCULAR 96
905.0110 GRANITE CURB, QUARRY SPLIT STRAIGHT, STANDARD 7.3.0 96
905.0111 GRANITE CURB, QUARRY SPLIT CIRCULAR, STANDARD 7.3.0 97
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Index: 2 Table of Contents - Distribution of
Quantities
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY
IMPROVEMENTS TO PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING
AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091
FAP Nos: STP-AWDA(008)
ItemCode Description Page
905.0116 GRANITE CURB, QUARRY SPLIT 2 FOOT CORNERS, STANDARD 7.3.4 98
905.0118 GRANITE CURB, QUARRY SPLIT SPECIAL TRANSITION, STANDARD 7.3.2 99
905.0119 GRANITE TRANSITION CURB STANDARD 7.3.1 100
905.0120 GRANITE WHEELCHAIR RAMP CURB RI STANDARDS 43.31 AND 43.3.0 101
905.0700 REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING, STRAIGHT, CIRCULAR ALL 104
TYPES
905.9918 GRANITE SLOPED FACE TRANSITIONCURB, STANDARD 7.4.1 112
906.0100 WATER FOR DUST CONTROL 112
906.0200 CALCIUM CHLORIDE FOR DUST CONTROL (PROJECT WIDE) 124
911.9901 RECONSTRUCT STONE WALL 124
911.9902 CONSTRUCT CONRETE COPING ON EXISTING OR RECONSTRUCTED STONE WALLS 125
914.5010 FLAGPERSONS 126
914.5020 FLAGPERSONS - OVERTIME 126
915.0100 HIGHWAY BOUND GRANITE STANDARD14.2.0 126
919.0101 TEST PITS 126
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 126
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 130
929.0300 CHAMP'S MANAGEMENT SYSTEM 130
931.0110 CLEANING AND SWEEPING PAVEMENT 130
932.0100 CUTTING AND MATCHING ASPHALT 130
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 131
932.0210 FULL DEPTH SAWCUT OF RIGID BASE BITUMINOUS PAVEMENT 132
932.0220 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY 133
932.0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE SIDEWALK/DRIVEWAY 137
935.0500 REMOVING BITUMINOUS SURFACE ~ COLD PLANING 138
936.0110 MOBILIZATION 138
937.0200 MAINTENANCE AND MOVEMENT TRAFEFIC PROTECTION 138
939.9901 DETECTABLE WARNING SYSTEM 138
940.0100 TRAINEE MAN-HOURS 141
L01.0104 PLANTABLE SOIL 4 INCHES DEEP 141
L01.9901 PLANTABLE SOIL, 16 INCHES DEEP 141
L02.0101 GENERAL HIGHWAY SEEDING (TYPE 1) 142
L06.9901 HEMEROCALLIS 'STELLA D'ORO', 1-GAL CONT 142
L06.9902 HEMEROCALLIS 'HAPPY RETURNS', 1-GAL CONT. 142
L06.9903 HEMEROCALLIS 'HAPPY RETURNS BLACK EYE', 1-GAL CONT. 142
L06.9904 JUNIPEROUS CONFERTA 'BLUE PACIFIC' 18"-24", B&B 142
L11.0103 SHRUB PLANT PROTECTION DEVICE STANDARD 51.2.0 143
T05.1030 ADJUST HANDHOLE TO GRADE 144
T13.1000 TRAFFIC DETECTORS-LOOP, STANDARD 19.6.0A 144
T13.8200 PEDESTRIAN DETECTOR-PUSHEBUTTONW/SIGN 145
T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 145
T15.0200 REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING SIGN 146
T15.2000 PARKING SIGNS 147
T20.0004 4 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING PAINT 147
T20.0012 12 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING PAINT 148
T20.0104 4 INCH YELLOW FAST —~ DRYING WATERBORNE PAVEMENT MARKING PAINT 148
T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 148
T20.2004 4 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 148
T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 149
T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 149
T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 149
T20.2016 6 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 150
T20.2020 EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR COMBINED 150
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY
IMPROVEMENTS TO PAWTUCKET AVENUE (ROUTE 103) AND MINERAL SPRING
AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091
FAP Nos: STP-AWDA (008)

ItemCode Description Page
T20.2022 EPOXY RESIN PAVEMENT MARKING WORD "ONLY" 150
201.0407 REMOVE AND DISPOSE PAVEMENT AND RIGID BASE 150
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 151
201.9906 REMOVE AND DISPOSE PRECAST CONCRETE MEDIAN MARKER / GORE MARKER 152
401.0100 BITUMINOUS BASE COURSE 152
401.9902 BITUMINOUS SURFACE COURSE TYPEI-1 FOR CURB LOCK AND OTHER CONFINED AREAS 152
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091
Ttem TItem FAP Nos: STP-AWDA (008) Pay
No. Code Description UM Qty Code
004 201.0403 continued (CONSW)
134+15 - 134+59, LT 26.00 I000
(CONSW)
134+75 - 136+00, LT 70.00 I000
(CONSW)
135+10 - 136+00, RT 73.00 1000
(CONSW)
PROJECT WIDE
PROJECT WIDE 18.00 1000
TAUNTON AVENUE
JOHN STREET TRAFFIC 233.00 1000
ISLAND
140.00
005 201.0408 <Item deleted>
Item 201.0408 Total: 0.00
006 201.0428 REMOVE AND DISPOSE FRAME AND EACH
GRATE OR FRAME AND COVER
P.A. GP #1 (OSQCB)
103+22, LT (OSQCB) 1.00 1000
113+15, LT (OSQCR) 1.00 1000
P.A. GP #2 (0OSQCB)
113+15, RT (OSQCB) 1.00 1000
114+65, RT (OSQCB) 1.00 1000
115+78, RT (OSQCB) 1.00 I000
115+96, LT (OSQCB) 1.00 1000
P.A. GP #3 (OSQCB)
117+25, RT (OSQCB) 1.00 1000
119+50, RT (OSQCB) 1.00 1000
119+55, LT (OSQCB) 1.00 I000
125+28, RT (OSQOCB) 1.00 1000
P.A. GP #4 (OSQCB)
128+00, RT (OSQCB) 1.00 1000
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Ttem Item FAP Nos: STP-AWDA (008) Pay
_No. Code Description UM Qty Code
007 201.0610 continued 110+62, RT 1.00 1000
GENERAL PLAN 3
116+12, LT 1.00 1000
117+06, LT 1.00 I000
GENERAL PLAN 6
601-602-603 3.00 1000
GENERAL PLAN 7
701-702 2.00 1000
GENERAL PLAN 8
801 1.00 1000
GENERAL PLAN 9
901 1.00 1000
PROJECT WIDE
PROJECT WIDE 2.00 1000
Ttem 201.0610 Total: 19.00
008 201.9903 <Item deleted>
Item 201.9903 Total: 0.00
009 201.9904 REMOVE AND DISPOSE WHISKEY EACH
BARREL PLANTER
TAUNTON AVENUE
JOHN STREET TRAFFIC 3.00 1000
ISLAND
Ttem 201.9904 Total: 3.00
010 201.9905 REMOVE AND DISPOSE VERSI-LOC EACH
PLANTER

TAUNTON AVENUE
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Ttem TItenm FAP Nos: STP-AWDA (008) Pay
No. Code Description UM oty. Code
012 204.0100 continued {CONSW)
126+76 ~ 127+29, LT 48.00 I000
(CONSW)
127+52 - 128+68, LT 86.00 1000
(CONSW)
128486 - 129495, LT 70.00 1000
(CONSW)
130+08 - 132+90, LT 178.00 I000
(CONSW)
133+06 - 133+94, LT 53.00 1000
(CONSW)
133+71 - 134+59, RT 72.00 I000
(CONSW)
134+15 - 134+59, LT 26.00 T000
(CONSW)
134+75% - 136+00, LT 70.00 1000
(CONSW)
135+10 - 136+00, RT 73.00 1000
(CONSW)
PROJECT WIDE
PROJECT WIDE 26.00 1000
Item 204.0100 Total: 11,765.00
013 206.0201 BALED HAY EROSION CHECK LF
STANDARD 9.1.0.0
GENERAL PLAN 3
lle+15, WAY FAR LEFT 40.00 1000
GENERAL PLAN 8
14+80, FAR RIGHT 40.00 1000
PROJECT WIDE
ASSUME 3 OUTLETS NOT 120.00 1000
FOUND
Item 206.0201 Total: 200.00
014 206.0208 REMOVAL OF BALED HAY EROSION LF
CHECKS

Addendum - 1 R



Distribution of Quantities Page 44 of 152

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA(008) Pay
No, Code Rescription UM Qty. Code
014 206.0208 continued
GENERAL PLAN 3
116+15, WAY FAR LEFT 40.00 1000
GENERAL PLAN 8
14+80, FAR RIGHT 40.00 T000
PROJECT WIDE
ASSUME 3 OUTLETS NOT 120.00 1000
FOUND
Item 206.0208 Total: 200.00
015 206.0220 SILT FENCE LF
DRAINAGE PLAN 1
BROWN AVE., WEST (SEE 40.00 1000
PLAN)
GENERAL PLAN 3
116+15, WAY FAR LEFT 40.00 I000
GENERAL PLAN 8
14+80, FAR RIGHT 40.00 I000
PROJECT WIDE
ASSUME 3 OUTLETS NOT 120.00 1000
FOUND
Item 206.0220 Total: 240.00
016 212.2000 CLEANING AND MAINTENANCE OF Ls

EROSION CONTROLS

PROJECT WIDE
PROJECT WIDE 1.00 1000
Item 212.2000 Total: 1.00

017 302.0100 GRAVEL BORROW SUBBASE COURSE Cy

GENERAL PLAN 10 (BITDW)

56+42 56+95, LT (BITDW) 5.78 1000
57+34 - 57496, LT 6.67 1000
(BITDW)
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA(008) Pay
_No. Code Description UM Qty Code
017 302.0100 continued GENERAIL PLAN 7 (CONDW)
10+15 - 10439, RT 3.56 1000
(CONDW)
10+62 - 11+06, RT 6.00 1000
(CONDW)
12+21 - 12+33, LT 1.33 1000
(CONDW)
12+83 - 12+85, LT 1.11 I000
(CONDW)
4+41 - 4+60, LT (CONDW) 2.67 1000
5+31 - 5+55, LT (CONDW) 3.33 I000
6+99 - 7+19, LT (CONDW) 3.33 1000
8+71 - 8+98, LT (CONDW) 4.67 I000
9+25 - 10+39, RT (CONDW) 7.33 1000
GENERAL PLAN 7 (CONSW)

10+39 - 10+64, RT 3.33 I000
(CONSW)
11+04 - 12+15, RT 15.11 1000
(CONSW)
11+35 - 12+23, LT 11.56 I000
(CONSW)
12+24 - 13+00, RT 10.44 I000
(CONSW)
12+31 - 1284, LT (CONSW) 6.44 1000
12+93 - 13+00, LT 0.89 I000
(CONSW)
153+00 - 4+07, RT 8.67 I000
(CONSW)
153+00 - 4+43, LT 12.44 1000
{CONSW)
4+31 - 6+32, RT (CONSW 24.44 I000
4459 - 5433, LT (CONSW 11.11 1000

( )
( )
5453 - 5+84, LT (CONSW) 4.89 I000
6+08 - 7+01, LT (CONSW) 15.33 IGO0
{ )
( )
(

6+67 - 9+27, RT (CONSW 3.56 1000
7+18 - 7+49, LT (CONSW 7.11 1000
7+64 - 8+71, LT (CONSW) 18.67 1000
8+98 - 11+07, LT (CONSW) 30.67 1000
9+76 - 10+15, RT (CONSW) 5.11 I000
GENERAL PLAN 8

14+57, LT. TO RT. (Pipe 11.33 1000
Crossing)
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item Ttem FAP Nos: STP-AWDA (008) Pay
No. Code Description UM Oty Code
017 302.0100 continued GENERAL PLAN 8 (BITDW)
13+75 - 13+93, RT 2.67 1000
(BITDW)
GENERAL PLAN 8 (CONDW)
13+53 - 13469, LT 1.78 I000
(CONDW)
GENERAL PLAN 8 (CONSW)
13400 - 13+55, LT 5.33 I000
(CONSW)
13+00 - 13+75, RT 10.22 I000
(CONSW)
13+66 - 14+25, LT 7.78 1000
(CONSW)
13+93 - 14+25, RT 6.89 TI000
(CONSW)
GENERAL PLAN 9 (BITDW)
49+58 - 49488, LT 5.11 1000
(BITDW)
GENERAIL PLAN 9 (CONDW)
47+13 - 47+49, LT 5.33 1000
(CONDW)
47+99 - 48+31, RT 4.89 I000
(CONDW)
48+15 - 48+48, LT 4.89 I000
(CONDW)
50403 - 50+24, RT 3.11 1000
(CONDW)
50+24 - 50+52, LT 4.44 I000
(CONDW)
50467 - 50+88, RT 3.11 I000
(CONDW)
52408 - 52+33, LT 3.56 I000
(CONDW)
53461 - 53+82, LT 3.56 I000
(CONDW)
GENERAL PLAN 9 (CONSW)
44+33 - 44+72, LT 7.33 I000
(CONSW)
44+53 - 45+24, RT 9.78 I000
(CONSW)
44+89 - 47+13, LT 32.22 1000
(CONSW)
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

Item Item
-No. Code

017 302.0100 continued

Addendum - 1

(ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091
FAP Nos: STP-AWDA(008) Pay

Description UM oty. Code
45+54 - 46+35, RT 10.67 T000
(CONSW)
46+58 - 47+45 (CONSW) 10.89 1000
47+49 - 48+15, LT 14.00 I000
(CONSW)
47+69 -47+99, RT (CONSW) 5.11 1000
48+31 - 49+45, RT 17.11 1000
(CONSW)
48+48 - 49+60, LT 0.67 10060
(CONSW)
49+69 - 50+03, RT 8.22 1000
(CONSW)
49+88 - 50+24, LT 5.78 I000
(CONSW)
50+24 - 50+67, RT 8.00 1000
(CONSW)
50+52 - 51+11, LT 9.56 I000
(CONSW)
50+88 - 51+46, RT 7.56 1000
(CONSW)
51+33 - 52408, LT 11.78 1000
(CONSW)
51+70 - 53446, RT 23.33 I000
(CONSW)
52+33 - 53+61, LT 17.33 I000
(CONSW)
53+70 - 54+00, RT 3.78 1000
(CONSW)
53+82 - 54+00, LT 2.44 1000
(CONSW)

P.A. GP #1 (CONDW)
104+18 - 104+45, LT 4.00 1000
(CONDW)
P.A. GP #1 (CONSW)

0+00 - 1+78, LT (CONSW) 20.22 1000
101+63 - 104+19, LT 38.67 1000
(CONSW)
104+43 - 106+30, LT 29.11 1000
(CONSW)
2+31 - 2+61, LT (CONSW) 4.00 1000
2+52 - 2+66, RT (CONSW) 1.11 1000
2+76 - 2+87, RT (CONSW) 1.33 I000
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Ttem Item FAP Nos: STP-AWDA (008) Pay
No., Code Description UM Qty, Code
017 302.0100 continued 3+04 - 3+18, RT (CONSW) 2.67 1000
P.A. GP #1 (OSQCB)
103+22, LT (OSQCB) 1.33 1000
113+15, LT (OSQCB) 1.33 I000
P.A. GP #2 (BITDW)
115+41 - 115+74, LT 5.78 1000
(BITDW)
P.A. GP #2 (CONDW)
108+30 - 108+45, RT 2.00 1000
(CONDW)
111400 - 111+14, RT 2.44 1000
(CONDW)
112+04 - 112+43, LT 6.67 1000
(CONDW)
113+32 - 113+47, RT 2.22 1000
(CONDW)
113+81 - 113+96, RT 2.22 1000
(CONDW)
114432 - 114+47, RT 2.22 1000
(CONDW)
114480 - 114+94, RT 2.00 1000
(CONDW)
115+83 - 115+97, RT 2.00 I000
(CONDW)
P.A. GP #2 (CONSW)
106+30 - 107+32, RT 9.78 1000
(CONSW)
106+30 - 108+21, LT 27.33 1000
(CONSW)
107455 - 108+30, RT 13.33 1000
(CONSW)
108+45 - 112+06, LT 51.56 1000
(CONSW)
108+46 -~ 109+66, RT 14.00 1000
(CONSW)
109+96 - 110+97, RT 14.00 1000
(CONSW)
111+12 - 112+12, RT 16.22 1000
(CONSW)
112+41 - 113+34, RT 16.00 1000
(CONSW)
112+41 - 115+43, LT 54.67 1000
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA(008) Pay
No. Code Description M Qty. Code
017 302.0100 continued {CONSW)
113+45 - 113483, RT 7.11 1000
(CONSW)
113+94 - 114+34, RT 6.89 1000
(CONSW)
114+45 - 114+82, RT 6.89 1000
(CONSW)
114+92 - 115+27, RT 6.44 1000
(CONSW)
115+44 - 115485, RT 7.78 1000
(CONSW)
115+72 - 116+00, LT 5.11 1000
(CONSW)
115+95 - 116+00, RT 0.89 I000
(CONSW)
P.A. GP #2 (0OSQCB)
113+15, RT (OSQCB) 1.33 I000
114+65, RT (OSQCB) 1.33 1000
115+78, RT (OSQCRB) 1.33 T000
115+96, LT (OSQCB) 1.33 1000
P.A. GP #3 (CONDW)
116+28 - 116+44, RT 2.44 I000
(CONDW)
116+80 - 116+94, RT 2.00 I000
(CONDW)
117+33 - 117+44, RT 1.56 1000
(CONDW)
117+43 - 117+64, LT 3.56 I000
(CONDW)
117+77 - 117491, RT 2.00 I000
(CONDW)
118+17 - 118+31, RT 2.00 I000
(CONDW)
118+39 - 118460, RT 3.56 I000
(CONDW)
119+75 - 120+00, LT 4.00 I000
(CONDW)
120+56 - 120+70, RT 2.00 1000
(CONDW)
120+90 - 121+06, LT 2.44 1000
(CONDW)
122+18 - 122431, RT 2.00 1000

Addendum - 1 R -1



Item Item
_No. Code

Distribution of Quantities
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AND MINERAL SPRING AVENUFE
- 2002-CH-091

AVENUE (ROUTE 103)
R.I. Contract No.

(ROUTE 15)

Page 55 of 152

017 302.0100 continued

Addendum -

FAP Nos: STP-AWDA (008) Pay

Description UM Oty Code

(CONDW)

122+31 - 122+50, LT 2.89 I000

(CONDW)

123+06 - 123+28, LT 3.56 I000

(CONDW)

123495 - 124+17, LT 3.33 1000

(CONDW)

125+55 - 125+70, LT 2.44 1000

(CONDW)

P.A. GP #3 (CONSW)

116+00 - 116+30, RT 5.56 1000

(CONSW)

116+00 - 117+45, LT 26.89 I000

(CONSW)

116+42 - 116482, RT 7.33 1000

(CONSW)

116+92 - 117+35, RT 7.78 1000

(CONSW)

117+42 - 117+79, RT 6.67 I000

(CONSW)

117+62 - 118+00, LT 6.89 1000

(CONSW)

117+89 - 118+19, RT 5.33 I0G60

(CONSW)

118+29 - 118+42, RT 2.22 1000

(CONSW)

118+59 - 119+68, RT 20.00 I000

(CONSW)

118+87 - 119+77, LT 15.11 1000

(CONSW)

119+97 - 120458, RT 16.89 1000

(CONSW)

119+98 - 120492, LT 16.89 1000

(CONSW)

120+68 -122+20, RT 28.00 1000

(CONSW)

121+04 - 122+33, LT 22.89 1000

(CONSW)

122+29 - 123+07, RT 13.78 T000

(CONSW)

122+48 - 123408, LT 11.5¢6 1000

(CONSW)



Item Item
No. Code

Distribution of Quantities

Page 56 of 152
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

017 302.0100 continued

AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091
FAP Nos: STP-AWDA(008) Pay
Description UM Oty, Code
123+18 - 126+00, RT 51.78 I000
(CONSW)
123+26 - 123497, LT 12.22 1000
(CONSW)
124+15 - 124+89, LT 13.11 I000
(CONSW)
125+33 - 125+57, LT 4.67 1000
(CONSW)
125+68 - 126+00, LT 6.67 1000
(CONSW)
P.A. GP #3 (OSQCB)
117425, RT (0OSQCB) 1.33 1000
119+50, RT (OSQCB) 1.33 1000
119+55, LT (OSQCB) 1.33 I000
125+28, RT (OSQCB) 1.33 1000
P.A. GP #4 (BITDW)
133+44 - 133+74, RT 7.33 1000
(BITDW)
P.A. GP #4 (CONDW)
126+54 - 126+78, LT 4.44 I000
(CONDW)
127+27 - 127454, LT 4.89 1000
(CONDW)
129+93 - 130+10, LT 2.00 1000
(CONDW)
132+88 - 133408, LT 2.44 I000
(CONDW)
134+57 - 134+77, LT 2.22 1000
(CONDW)
134+57 - 135+12, RT 10.44 1000
(CONDW)
P.A. GP #4 (CONSW)
126+00 - 126+56, LT 11.33 1000
(CONSW)
126+00 - 133+47, RT 138.00 1000
(CONSW)
126+76 - 127+29, LT 10.67 1000
(CONSW)
127+52 - 128+68, LT 19.11 1000
(CONSW)
128+86 - 129+95, LT 15.56 I000
(CONSW)

Addendum - 1



Distribution of Quantities Page 56a of 152

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item TItem FAP Nos: STP-AWDA (008) Pay
No., Ccode Description UM Qty. Code
017 302.0100 continued 130+08 - 132+90, LT 39.56 I000
(CONSW)
133+06 - 133+94, LT 11.78 I000
(CONSW)
133+71 - 134459, RT 16.00 I000
(CONSW)
134+15 - 134+59, LT 5.78 I000
(CONSW)
134+75 - 136+00, LT 15.56 1000
(CONSW)
135+10 - 136+00, RT 16.22 I000
(CONSW)
P.A. GP #4 (OSQCB)
128+00, RT (0OSQCB) 1.33 I000
128+30, LT (OSQCB) 1.33 I000
130+39, LT (OSQCB) 1.33 1000
130+48, RT (OSQCB) 1.33 I000
131+18, LT (OSQCB) 1.33 1000
131+18, RT (OSQCB) 1.33 1000
135+23, RT (OSQCB) 1.33 I000
135+28, LT (0OSQCB) 1.33 I000
P.A. GP #5 (OSQCB)
138+00, RT (OSQCB) 1.33 1000
138410, LT (OSQCB) 1.33 I000
141418, RT (OSQCB) 1.33 I000
141+20, LT (OSQCB) 1.33 1000
143+45, RT (OSQCB) 1.33 1000
145+96, LT (OSQCB) 1.33 I000
145+98, RT (OSQCB) 1.33 T000
P.A. GP #6 (0OSQCB)
150+64, RT (O3SQCB) 1.33 I000
151+32, LT (OSQCB) 1.33 1000
P.A. GP #7 (0SQCB)
10+48, LT (OSQCB) 1.33 TI000
10+57, RT (OSQCRB) 1.33 1000
12+99, LT (0OSQCB) 1.33 I000
3+92, RT (OSQCB) 1.33 I000
5+98, RT (OSQCB) 1.33 1000
8+23, LT (OSQCB) 1.33 1000
8+23, RT (OSQCB) 1.33 I000
P.A. GP #8 (0OSQCB)
13+18, RT (OSQCB) 1.33 I000

Addendum - 1



Distribution of Quantities Page 56b of 152
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA (008) Pay

_No. Code Description UM oty, Code

017 302.0100 continued PROJECT WIDE

PROJECT WIDE 36.34 I000
Item 302.0100 Total: 2,702.88

Addendum - 1



Distribution of Quantities
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

Page 57 of 152

AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091
Ttem Item FAP Nos: STP-AWDA (008) Pay
_No., Code Description UM Oty Code
018 401.0101 BITUMINOUS BINDER COURSE TON
GENERAL PLAN 1
102429 — 102+70 14.10 1000
GENERAL PLAN 2
106+46 - 108+06 55.20 1000
GENERAL PLAN 8
14457, LT. TO RT. (Pipe 7.40 1000
Crossing)
PROJECT WIDE
PROJECT WIDE 3.30 1000
Item 401.0101 Total: 80.00
019 401.0200 BITUMINOUS SURFACE COURSE TYPE TON
I-1
PAWTUCKET AVE & VETERNS
MEMORIAL PARKWAY (PVMTA)
3450 TO 0+00 & 103400 TO 1,417.38 1000
123400 (PVMTA)
PROJECT WIDE
PROJECT WIDE 7.62 I000
Item 401.0200 Total: 1,425.00
020 401.0300 BITUMINOUS SURFACE COURSE TYPE TON
I-2
GENERAL PLAN 10 (BITDW)
56+42 56+95, LT (BITDW) 4.49 IG00
57+34 - 57496, LT 5.18 1000
(BITDW)
GENERAL PLAN 11 (BITDW)
67+38 — 68+11, RT 6.90 1000

Addendum -

1

(BITDW)
GENERAL PLAN 5

(BITDW)



AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE

Item Item
No. Code

Distribution of Quantities
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

R.I. Contract No.

- 2002-CH-091

FAP Nos: STP-AWDA(008)

Description

UM

(ROUTE 15)

Page 58 of 152

Pay
Qty Code

020 401.0300 continued

021 401.9901

Addendum - 1

142+76 ~ 143+18, RT

(BITDW)

142+99 - 143+52, LT

(BITDW)

145+39 - 145+64, RT

(BITDW)

GENERAL PLAN 6 (BITDW)
146+52 - 146+91, LT

(BITDW)

GENERAL PLAN 7 (BITDW)

12+13 - 12+26, RT
(BITDW)

5+84 - 6+08, LT (BITDW)
7+47 - 7+67, LT (BITDW)
GENERAL PLAN 8 (BITDW)

13475 - 13+93, RT
(BITDW)

GENERAL PLAN 9 (BITDW)

49+58 - 49+88, LT
(BITDW)
P.A. GP #2 (BITDW)

115+41 - 115+74, LT

(BITDW)
P.A. GP #4 (BITDW)

133+44 - 133+74, RT

(BITDW)
PROJECT WIDE

MATCHING AROUND DRIVES

5.87 1000

7.07 1000

3.80 1000

5.00 1000

1.04 I000

3.11 I000

2.59 1000

2.07 I000

3.97 1000

4.49 I000

5.69 I000

53.73 I000

8" CEMENT CONCRETE BASE
COURSE, FOR TRENCHES &
PLACEMENT OF DRAINAGE
STRUCTURES, CL. A(AE)
P.A. GP #1 (OSQCB)

103422, LT (0OSQCB)
113+15, LT (OSQCB)

P.A. GP #2 (OSQCB)
113+15, RT (OSQCB

114+65, RT (OSQCB
115478, RT (OSQCB
115+96, LT (OSQCB

Item 401.0300 Total:

SY

115.00

4.00 I000
4.00 1000

4.00 1000
4.00 1000
4.00 1000
4.00 1000



Distribution of Quantities Page 59 of 152
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

AVENUE (ROUTE 103)

Item Item
No., Code

AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No.

- 2002-CH-091

021 401.9901 continued

022 403.0300

Addendum - 1

FAP Nos: STP-AWDA(008) Pay
Description UM Oty., Code
P.A. GP #3 (OSQCB)
117+25, RT (OSQCB) 4.00 I000
113+50, RT (OSQCB) 4.00 I000
119+55, LT (OSQCB) 4.00 I000
125+28, RT (OSQCB) 4.00 I000
P.A. GP #4 (0SQCB)
128+00, RT (OSQCB) 4.00 I000
128+30, LT (OSQCB) 4.00 I000
130+39, LT (OSQCB) 4.00 1000
130+48, RT (OSQCB) 4.00 I000
131+18, LT (OSQCB) 4.00 I000
131+18, RT (OSQCB) 4.00 I000
135+23, RT (OSQCR) 4.00 1000
135+28, LT (OSQCB) 4.00 I000
P.A. GP #5 (0OSQCB)
138+00, RT (OSQCB) 4.00 1000
138+10, LT (OSQCB) 4.00 1000
141+18, RT (OSQCB) 4.00 1000
141+20, LT (OSQCB) 4.00 I000
143+45, RT (OSQCB) 4.00 1000
145+96, LT (OSQCB) 4.00 1000
145+88, RT (OSQCB) 4.00 I000
P.A. GP #6 (0OSQCB)
150+64, RT (OSQCR) 4.00 1000
151+32, LT (OSQCB) 4.00 1000
P.A. GP #7 (OSQCB)
10+48, LT (OSQCB) 4.00 1000
10+57, RT (OSQCB) 4.00 1000
12+99, LT (OSQCB) 4.00 1000
3+92, RT (OSQCB) 4.00 1000
5+98, RT (OSQCB) 4.00 1000
8+23, LT (OSQCB) 4.00 1000
8+23, RT (OSQCB) 4.00 I000
P.A. GP #8 (0OSQCB)

13+18, RT (OSQCB)

4.00 I000

Item 401.9901 Total: 140.00

ASPHALT EMULSION TACK COAT SY

CURB LOCK P

ROCEDURE



Distribution of Quantities Page 60 of 152

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA(008) pay
No. Code Description UM Ooty. Code
022 403.0300 continued OUTSIDE OF COLD PLANE & 1,400.00 1000
OVERLAY
GENERAL PLAN 1
102+29 - 102+70 15.00 I000
GENERAL PLAN 2
106+46 - 108+06 35.00 I000
GENERAL PLAN 8
14+57, LT. TO RT. (Pipe 130.00 1000
Crossing)
OLD SQUARE CATCH BASINS
OUTSIDE OF COLD PLANE & 110.00 1000
OVERLAY

PAWTUCKET AVE & VETERNS

MEMORIAL PARKWAY (PVMTA)
3450 TO 0400 & 103+00 TO 12,325.00 1000
123400 (PVMTA)

ITtem 403.0300 Total: 14,015.00

023 410.1000 TEMPORARY PATCHING TON
MATERIAL/TRENCHES

GENERAL PLAN 8
14+57, LT. TO RT. 10.00 I000
Item 410.1000 Total: 10.00

024 601.0300 CLASS A(AE) PORTLAND CEMENT 19 4
CONCRETE

GENERAL PLAN 1 (RHHGC)

0+00 - 1485 LT (RHHGC) 6.85 I000
101+75 - 102+03 RT 1.04 I000
(RHHGC)
101+75 - 102+75 LT 3.70 I000
(RHHGC)
103+15 - 104+19 LT 3.85 I000
(RHHGC)
104+44 - 106+28 LT 6.85 I000
(RHHGC)
GENERAL PLAN 10 (RHHGC)
54400 - 54+18, RT 0.70 1000

Addendum - 1



Distribution of Quantities

AVENUE (ROUTE 103)
R.I. Contract No.

AND MINERAL SPRING AVENUE
- 2002-CH-091

Item Item FAP Nos:

STP-AWDA (008)

Page 61 of 152
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

(ROUTE 15)

Pay

No, Code Description UM Qty Code
024 601.0300 continued (RHHGC)

54+00 - 54+48, LT 1.81 I000

(RHHGC)

54+38 - 54+50, RT 0.48 TI000

(RHHGC)

54+61 - 54+65, LT 0.48 1000

(RHHGC)

54+85 - 54+90, LT 0.67 I000

(RHHGC)

54+88 - 54+92, RT 0.15 I000

(RHHGC)

55+06 - 55+15, LT 0.33 1000

(RHHGC)

55428 - 55+37, RT 0.33 I000

(RHHGC)

55+54 - 55490, LT 1.33 T000

(RHHGC)

55478 - 55+87, RT 0.33 1000

(RHHGC)

56+25 - 56+36, RT 0.41 T000

(RHHGC)

56+25 - 56+40, LT 0.56 1000

(RHHGC)

56+76 - 56+79, RT 0.15 T000

(RHHGC)

56+98 - 57+34, LT 1.30 I000

(RHHGC)

56+98 - 57+40, RT 1.59 1000

(RHHGC)

57+59 - 57+71, RT 0.44 1000

(RHHGC)

58+01 - 58+11, LT 0.37 1000

(RHHGC)

58+02 - 58+71, RT 2.59 I000

(RHHGC)

58+59 - 59+02, LT 1.55 1000

{RHHGC)

58+89 - 59+65, RT 3.07 T000

(RHHGC)

59443 - 59+50, LT 0.26 1000

(RHHGC)

60+30 - 63+58, LT 12.21 1000

Addendum - 1



Distribution of Quantities
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

AVENUE (ROUTE 103)

AND MINERAL SPRING AVENUE

R.I. Contract No.

FAP Nos:

- 2002-CH-091

STP-AWDA (008)

Page 62 of 152

(ROUTE 15)

Item Item Pay
No. Code Description UM Oty. Code
024 601.0300 continued (RHHGC)
60+45 - 61+88, RT 5.29 I000
(RHHGC)
62+29 - 62+83, RT 1.96 1000
(RHHGC)
63+06 - 63+51, RT 1.67 T000
(RHHGC)
63+80 - 64+00, LT 0.74 1000
(RHHGC)
63+82 - 63+95, RT 0.48 T000
(RHHGC)
GENERAL PLAN 11 (RHHGC)
64+00 - 66+46, LT 9.14 1000
(RHHGC)
64+13 - 64+45, RT 1.18 1000
(RHHGC)
64+64 - 64+98, RT 1.26 1000
(RHHGC)
65+18 - 65+84, RT 2.44 1000
(RHHGC)
66+27 ~ 66+62, RT 1.33 1000
(RHHGC)
66+88 - 67+53, LT 2.41 1000
(RHHGC)
67+03 - 67+35, RT 1.18 1000
(RHHGC)
67+77 - 68+44, LT 2.52 1000
(RHHGC)
68+12 - 70+16, RT 7.99 1000
(RHHGC)
68+88 - 70+37, LT 5.51 1000
(RHHGC)
GENERAL PLAN 2 (RHHGC)
106+29 - 107+25 RT 3.55 1000
(RHHGC)
106+29 - 108+09 LT 6.66 1000
(RHHGC)
107+70 - 108+22 RT 1.92 1000
(RHHGC)
108454 - 109+50 RT 3.55 1000
(RHHGC)
108+56 - 111400 LT 9.03 1000
Addendum - 1



Distribution of Quantities Page 63 of 152

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-051
Ttem TItem FAP Nos: STP-AWDA (008) Pay
No. Code Description UM Oty. Code
024 601.0300 continued (RHHGC)
110+09 - 111+00 RT 3.37 1000
(RHHGC)
111+00 - 112+00 LT 3.70 I000
(RHHGC)
111+00 - 112+00 RT 3.70 1000
(RHHGC)
112442 - 115+42 LT 11.10 1000
(RHHGC)
112+50 - 113+32 RT 3.03 TI000
(RHHGC)
113+47 - 113+83 RT 1.33 I000
(RHHGC)
113+97 - 114+32 RT 1.30 I000
(RHHGC)
114+47 - 114+82 RT 1.30 I000
(RHHGC)
114+%4 - 115+28 RT 1.26 1000
(RHHGC)
115+46 - 115+61 RT 0.56 I000
{RHHGC)
115+74 - 115+79 LT 0.19 I000
(RHHGC)
115+75 - 115+82 RT 0.26 1000
(RHHGC)
115486 - 116+00 LT 0.52 1000
(RHHGC)
115+97 - 116+00 RT 0.11 I000
(RHHGC)
GENERAL PLAN 3 (RHHGC)
116+00 - 116+28 RT 1.04 1000
(RHHGC)
116+00 - 117+43 LT 5.29 I000
(RHHGC)
116+43 - 116+81 RT 1.41 1000
(RHHGC)
117+46 - 117+76 RT 1.11 I000
(RHHGC)
117+64 - 118+00 LT 1.33 1000
(RHHGC)
117492 - 118+16 RT 0.89 I000
(RHHGC)

Addendum - 1



Distribution of Quantities Page 64 of 152

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item TItem FAP Nos: STP-AWDA (008) Pay
No, Code Description UM Oty. Code
024 601.0300 continued 118+31 - 118+39 RT 0.30 1000
(RHHGC)
118+60 - 119+60 RT 3.70 1000
(RHHGC)
118+87 - 119475 LT 3.26 I000
(RHHGC)
120+00 - 120+90 LT 3.33 I000
(RHHGC)
120+08 - 120+55 RT 1.74 I000
(RHHGC)
120+70 - 121400 RT 1.11 I000
(RHHGC)
121+00 - 122+18 RT 4.37 1000
(RHHGC)
121407 - 122427 LT 4.44 1000
(RHHGC)
121+07 - 122427 RT 4.44 I000
(RHHGC)
122+31 - 122495 RT 2.37 1000
(RHHGC)
122450 - 123408 LT 2.15 I000
(RHHGC)
123+18 - 126400 RT 10.43 1000
(RHHGC)
123429 -~ 123+95 LT 2.44 I000
(RHHGC)
124+17 - 124460 LT 1.59 1000
(RHHGC)
125+71 - 126400 LT 1.07 1000
(RHHGC)
GENERAL PLAN 4 (RHHGC)
126+00 - 126+56 LT 2.07 I000
(RHHGC)
126+00 - 133430 RT 27.31 I000
(RHHGC)
126476 - 127+28 LT 1.92 I000
(RHHGC)
127+53 - 128458 LT 3.89 I000
(RHHGC)
128+94 - 129+92 LT 3.63 1000
(RHHGC)
130+11 = 132+86 LT 10.18 TI000

Addendum - 1 R - 1



Distribution of Quantities

AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE
R.I. Contract No.

- 2002-CH-091
ITtem Ttem FAP Nos: STP-AWDA(008)

Page 65 of 152
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

(ROUTE 15)

Pay

No. Code Description UM Ooty. Code
024 601.0300 continued (RHHGC)

133410 - 133+85 LT 2.78 1000

(RHHGC)

133+78 - 134456 RT 2.89 1000

(RHHGC)

134+28 - 134457 LT 1.07 I000

(RHHGC)

134475 - 136+00 LT 4.63 1000

(RHHGC)

135+11 - 136400 RT 3.29 I000

(RHHGC)

GENERAL PLAN 5 (RHHGC)

136400 - 136+33, LT 1.26 1000

(RHHGC)

136+12 - 142477, RT 24.75 I000

(RHHGC)

136+54 - 137+28, LT 2.81 I000

(RHHGC)

137479 - 138+63, LT 3.18 1000

(RHHGC)

138+81 - 139+79, LT 3.70 1000

(RHHGC)

139+98 - 140+05, LT 0.30 I000

(RHHGC)

140439 - 140+82, LT 1.59 1000

(RHHGC)

141+15 - 142+19, LT 3.89 1000

(RHHGC)

143+16 - 143+46, RT 1.15 1000

(RHHGC)

143+72 -~ 146+00, LT 8.44 1000

(RHHGC)

144+35 - 145406, RT 2.66 1000

(RHHGC)

145+37 - 145439, RT 0.11 I000

(RHHGC)

145+70 - 146+00, RT 1.07 1000

(RHHGC)

‘GENERAL PLAN 6 (RHHGC)

146+00 - 146+54, LT 2.04 I000

(RHHGC)

146+00 -148+34, RT 8.66 1000

Addendum - 1



Distribution of Quantities Page 66 of 152

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA(008) Pay
No. Code Description UM Oty, Code
024 601.0300 continued (RHHGC)
146+98 - 148+17, LT 4.77 I000
(RHHGC)
BP 148+71 - 150+75, RT 7.55 I000
(RHHGC)
BP 151+12 - 153400, RT 6.88 I000
(RHHGC)
BP 152+46 - 152+48 LT 0.11 1000
(RHHGC)
BP 152+75 - 152+77 LT 0.11 1000
(RHHGC)
PA 148+42 - 152421, LT 13.80 1000
(RHHGC)
PA 152+60 - 153+11 1.89 1000
(RHHGC)
PA 152475 - 152+77, RT 0.11 1000
(RHHGC)
PA 153+05 - 153+07 RT 0.11 1000
(RHHGC)
GENERAL PLAN 7 (RHHGC)
10+39 - 10+64, RT 0.85 I000
(RHHGC)
10+85 - 10+98, LT 0.52 I000
(RHHGC)
11+04 - 13+00, RT 7.29 1000
(RHHGC)
11+46 - 12422, LT 0.52 1000
(RHHGC)
12+31 - 12485, LT 2.04 I000
(RHHGC)
12+83 - 13400, LT 0.30 I000
(RHHGC)
153+00 - 3+99, RT 1.48 I000
(RHHGC)
153+00 - 4443, LT 3.18 I000
(RHHGC)
3480 - 4+38, LT (RHHGC) 2.15 1000
4+39 - 6+21, RT (RHHGC) 6.73 1000
4+59 - 5+33, LT (RHHGC) 2.81 1000
5+53 - 5485, LT (RHHGC) 1.22 I000
6+09 - 7+01, LT (RHHGC) 3.29 I000
6+75 - 8+35, RT (RHHGC) 5.96 I000

Addendum - 1 R -1



Distribution of Quantities Page 67 of 152

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Ttem Item FAP Nos: STP-AWDA(008) Pay
No. Code Description UM Oty Code
024 601.0300 continued 7+18 - 7+49, LT (RHHGC) 1.07 I0G0
7+65 - 8+71, LT (RHHGC) 3.96 1000
8+54 - 9+26, RT (RHHGC) 2.63 I000
8+89 - 9+30, LT (RHHGC) 1.18 I000
9+67 - 10+59, LT (RHHGC) 3.40 I000
9+76 - 10+15, RT (RHHGC) 1.44 I000
GENERAL PLAN 8 (RHHGC)
13400 - 13451 LT (RHHGC) 1.89 I000
13+00 - 13+74 RT (RHHGC) 2.74 I000
13462 - 14425 LT (RHHGC) 2.29 I000
13485 - 14425 RT (RHHGC) 1.48 I000
GENERAL PLAN 9 (RHHGC)
44431 - 44472, LT 1.67 I000
(RHHGC)
44+53 - 44492, RT 1.44 1000
(RHHGC)
44494 - 45405, LT 0.52 I000
(RHHGC)
45+09 - 45+18, RT 0.33 I000
(RHHGC)
45+20 - 47+13, LT 7.18 I000
(RHHGC)
45+62 - 46+22, RT 2.22 1000
(RHHGC)
46+70 - 47+36, RT 2.44 I000
(RHHGC)
47+49 -~ 48+14, LT 2.52 I000
(RHHGC)
47+82 - 47+97, RT 0.59 I000
(RHHGC)
48+34 - 49+28, RT 3.66 I000
(RHHGC)
48+48 - 49+28, LT 2.96 I000
(RHHGC)
49+44 - 49458, LT 0.52 1000
(RHHGC)
49+69, RT (RHHGC) 0.19 I000
49479 - 50+02, RT 0.85 I000
(RHHGC)
49495 - 50+22, LT 1.00 I000
(RHHGC)
50+29 - 50+65, RT 1.33 I000
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA(008) Pay
No. Code Description UM Qty., Code
024 601.0300 continued (RHHGC)
50457 - 50+94, LT 1.37 1000
(RHHGC)
50+93 - 51+37, RT 1.59 1000
(RHHGC)
51407 - 51410, LT 0.33 I000
(RHHGC)
51+33 - 51+37, LT 0.33 I000
(RHHGC)
51+62 - 52+08, LT 1.78 1000
(RHHGC)
51+83 -~ 53+38, RT 5.55 I000
(RHHGC)
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA(008) Pay
No., Code Description uM Qty Code
024 601.0300 continued 52+33 - 53460, LT 4.63 1000
(RHHGC)
53+44 - 53+47, RT 0.19 I000
(RHHGC)
53+48 - 54+00, LT 0.59 I000
(RHHGC)
53471 - 53+72, RT 0.15 I000
(RHHGC)
53+79 - 54+00, RT 0.78 I000
(RHHGC)
PROJECT WIDE
PROJECT WIDE 4.52 I000
R&D CONCRETE CURB 14.00 I000
R&D GRANITE CURB 57.00 1000

Ttem 601.0300 Total: 560.00

025 701.0412 REINFORCED CONCRETE PIPE M 170 LF
CLASS III 12 INCH

GENERAL PLAN 6
151+26.0, 8.0" LT. - 3.00 I000
151+26.0, 10.6" LT.

Item 701.0412 Total: 3.00

026 701.9901 12" DUCTILE IRON CULVERT PIPE LF
4000D

GENERAL PLAN 8

14+57.1, 19.1" LT. - 38.20 I000
14+57.1, 19.1' RT.

14+59.1, 21.0" RT. - 14.70 I000
14+73.8, 19.1' RT.

CUSTOM FITTING INTO 2.10 I000
PLACE

Item 701.9901 Total: 55.00

027 702.0511 FRAME AND COVER STANDARD 6.1.0 EACH

-,l, -:]1/)(//{/" ’9(‘/‘ /M - ’ R — I
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA(008) Pay
No. Code Description M Qty Code
031 702.0713 continued Item 702.0713 Total: 1.00
032 702.9916 REPLACE GRATE WITH STANDARD EACH
6.3.4
DRAINAGE PLAN 1
20+00, LT. 1.00 1000
20+00, RT. 1.00 I000
DRAINAGE PLAN 2
20+88, LT 1.00 1000
22+25, LT 1.00 1000
22+26, RT 1.00 1000
24+10, RT 1.00 1000
24+52, LT 1.00 1000
26+92, LT 1.00 I000
27+00, RT 1.00 1000
29+32, LT 1.00 1000
29+50, RT 1.00 1000
31+73, LT 1.00 1000
31+80, RT 1.00 1000
DRAINAGE PLAN 3
34+12, LT 1.00 1000
34+20, RT 1.00 I000
36+62, LT 1.00 1000
36+79, RT 1.00 1000
39+13, LT 1.00 1000
39+14, RT 1.00 1000
42+00, LT 1.00 1000
42+20, RT 1.00 I000
GENERAL PLAN 10
55+75, LT 1.00 1000
55+80, RT 1.00 I000
58+03, RT 1.00 1000
58+05, LT 1.00 I000
60+37, LT 1.00 I000
GENERAL PLAN 11
64+83, LT 1.00 I000
70+39, LT 1.00 I000
GENERAIL PLAN S
45+03, LT 1.00 1000
45410, RT 1.00 I000
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA(008) Pay
No., Code Description UM Qty Code
032 702.9916 continued 47+62, LT 1.00 1000
47+83, RT 1.00 1000
49+77, LT 1.00 1000
49+81, RT 1.00 1000
51+63, LT 1.00 1000
51+89, RT 1.00 1000
53+80, RT 1.00 1000
53+86, LT 1.00 I000
Item 702.9916 Total: 38.00
033 704.0100 RECONSTRUCT CATCH BASIN/CORBEL EACH
CONES
P.A. GP #1 (OSQCB)
103+22, LT (OSQCB) 1.00 1000
113415, LT (0OSQCB) 1.00 1000
P.A. GP #2 (0OSQCB)
113415, RT (OSQCB) 1.00 1000
114465, RT (OSQCB) 1.00 1000
115+78, RT (OSQCB) 1.00 1000
115496, LT (OSQCB) 1.00 1000
P.A. GP #3 (0OSQCB)
117+25, RT (OSQCB) 1.00 1000
119+50, RT (OSQCB) 1.00 1000
119455, LT (OSQCB) 1.00 1000
125+28, RT (OSQCB) 1.00 1000
P.A. GP #4 (OSQCB)
128+00, RT (OSQCB) 1.00 1000
128+30, LT (OSQCB) 1.00 1000
130+39, LT (OSQCB) 1.00 1000
130+48, RT (0OSQCB) 1.00 1000
131+18, LT (OSQCB) 1.00 1000
131+18, RT (OSQCB) 1.00 1000
135+23, RT (0OSQCB) 1.00 1000
135+28, LT (OSQCB) 1.00 I000
P.A. GP #5 (0OSQCB)
138+00, RT (OSQCB) 1.00 1000
138+10, LT (OSQCB) 1.00 1000
141+18, RT (OSQCB) 1.00 1000
141+20, LT (OSQCB) 1.00 1000
143445, RT (OSQCB) 1.00 1000
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA(008) Pay
No. Code Description UM Oty Code
047 904.0110 continued 45+54 - 46+35, RT 5.33 I000
(CONSW)
46+58 - 47+45 (CONSW) 5.44 1000
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Distribution of Quantities

Page 91 of 152

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (RCUTE 15)

R.I. Contract No.

- 2002-CH-091

Ttem Item FAP Nos: STP-AWDA (008)

Pay
No., Code Descgription UM Qty Code
047 904.0110 continued 133+06 - 133+94, LT 5.89 1000
(CONSW)
133471 - 134+59, RT 8.00 I000
(CONSW)
134+15 - 134+59, LT 2.89 1000
(CONSW)
134+75 - 136+00, LT 7.78 1000
(CONSW)
135+10 - 136+00, RT 8.11 1000
(CONSW)
PROJECT WIDE
PROJECT WIDE 32.51 1000
Item 904.0110 Total: 1,150.00
048 904.0115 PORTLAND CEMENT CONCRETE cY
DRIVEWAY R.I. STANDARD 43.5.0
GENERAL PLAN 10 (CONDW)
54421 - 54+33, RT 1.78 I000
(CONDW)
54+53 - 54485, RT 4.67 I000
{CONDW)
54+894 - 55425, RT 4.67 I000
(CONDW)
55+17 - 55+51, LT 4.89 I000
(CONDW)
55489 - 56+22, RT 4.89 I000
(CONDW)
55492 - 56+22, LT 5.11 I000
(CONDW)
56+38 - 56+72, RT 5.11 I000
(CONDW)
56+81 - 56+94, RT 2.00 I000
(CONDW)
57+42 - 57+56, RT 2.00 I000
(CONDW)
57+73 - 57+99, RT 4.00 1000
(CONDW)
58413 - 58+56, LT 6.44 1000
(CONDW)
59+03 -~ 59+41, LT 5.78 I000
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Page 110 of 152

Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

Item Item
~No, Code

057 905.0700 continued

Addendum -~

AVENUE (ROUTE 103)

AND MINERAL SPRING AVENUE (ROUTE 15)

1

R.I. Contract No. - 2002-CH-091
FAP Nos: STP-AWDA (008) Pay
Description UM Oty Code

11+46 - 12+22, LT 14.00 TI000

(RHHGC)

12+31 - 12+85, LT 55.00 I000

(RHHGC)

12+93 - 13400, LT 8.00 I000

(RHHGC)

153400 - 3499, RT 40.00 I000

(RHHGC)

153+00 - 4443, LT 86.00 1000

(RHHGC)

3480 - 4+38, LT (RHHGC) 58.00 I000

4+39 - 6+21, RT (RHHGC) 182.00 1000

4+59 - 5+33, LT (RHHGC) 76.00 1000

5+53 - 5+85, LT (RHHGC) 33.00 I000

6+09 - 7+01, LT (RHHGC) 89.00 I000

6+75 - 8+35, RT (RHHGC) 161.00 I000

7+18 -~ 7+49, LT (RHHGC) 29.00 I000

7+65 - 8+71, LT (RHHGC) 107.00 I000

8+54 - 9+26, RT (RHHGC) 71.00 I000

8+89 - 9+30, LT (RHHGC) 32.00 1000

9+67 - 10+59, LT (RHHGC) 92.00 1000

9+76 - 10+15, RT (RHHGC) 39.00 I000
GENERAL PLAN 8

14+25 - 14455, LT. 30.00 I000

14+25 - 14+75, RT. 50.00 1000
GENERAL PLAN 8 (RHHGC)

13+00 - 13+51 LT (RHHGC) 51.00 1000

13400 - 13+74 RT (RHHGC) 74.00 1000

13+62 - 14+25 LT (RHHGC) 62.00 I000

13485 - 14+25 RT (RHHGC) 40.00 I000
GENERAL PLAN 9 (RHHGC)

44+31 - 44+72, LT 45.00 I000

(RHHGC)

44453 ~ 44+92, RT 39.00 I000

(RHHGC)

44494 - 45405, LT 14.00 I000

(RHHGC)

45409 - 45+18, RT 9.00 I000

(RHHGC)

45+20 - 47+13, LT 194.00 I000

(RHHGC)

45+62 - 46+22, RT 60.00 I000
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Ttem TItem FAP Nos: STP-AWDA(008) Pay
No., Code Description M Qty. Code
057 905.0700 continued (RHHGC)
46+70 - 47+36, RT 66.00 I000
(RHHGC)
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Distribution of Quantities
Project Name - STATEWIDE ADA COMPLIANCE PROJECT;

Page 111 of 152

ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091
Ttem Ttem FAP Nos: STP-AWDA (008) Pay
No. Code Description UM Oty Code
057 905.0700 continued 47+49 - 48+14, LT 68.00 I000
(RHHGC)
47482 - 47+97, RT 16.00 1000
(RHHGC)
48+34 - 49428, RT 99.00 1000
(RHHGC)
48+48 - 49428, LT 80.00 I000
(RHHGC)
49+44 - 49+58, LT 14.00 I000
(RHHGC)
49+69, RT (RHHGC) 5.00 I000
49+79 - 50+02, RT 23.00 I000
(RHHGC)
49495 - 50+22, LT 27.00 I000
(RHHGC)
50+29 - 50+65, RT 36.00 I000
(RHHGC)
50+57 - 50+94, LT 37.00 I000
(RHHGC)
50+93 - 51+37, RT 43.00 I000
(RHHGC)
51407 - 51+10, LT 9.00 I000
(RHHGC)
51433 - 51+37, LT 9.00 I000
(RHHGC)
51462 - 52+08, LT 48.00 I000
(RHHGC)
51+83 -~ 53+38, RT 150.00 1000
(RHHEGC)
52+33 - 53+60, LT 125.00 I000
(RHHGC)
53+44 - 53+47, RT 5.00 I000
(RHHGC)
53+48 - 54+00, LT 16.00 1000
(RHHGC)
53+71 - 53+72, RT 4.00 I000
(RHHGC)
53+79 - 54400, RT 21.00 I000
(RHHGC)
PROJECT WIDE
PRCOJECT WIDE 28.00 I000
Item 905.0700 Total: 13,200.00
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Project Name

Distribution of Quantities

- STATEWIDE ADA COMPLIANCE PROJECT;

AVENUE (ROUTE 103

) AND MINERAL SPRING AVENUE (ROUTE 15)

Page 112 of 152
ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

R.I. Contract No. - 2002-CH-091
Item Item FAP Nos: STP-AWDA(008) Pay
No., code Description M Oty Code
058 905.9918 GRANITE SLOPED FACE TRANSITION EACH
CURB, STANDARD 7.4.1
GENERAL PLAN 1
2+51 - 2+65, RT 2.00 1000
2+81 - 2+89, RT 2.00 1000
ITtem 905.9918 Total: 4.00
059 906.0100 WATER FOR DUST CONTROL MGAL
GENERAL PLAN 10 (BITDW)
56+42 56495, LT (BITDW) 0.26 1000
57+34 - 57496, LT 0.30 1000
(BITDW)
GENERAL PLAN 10 (CONDW)
54+21 - 54+33, RT 0.08 1000
(CONDW)
54+53 - 54+85, RT 0.21 1000
(CONDW)
54+94 - 55425, RT 0.21 1000
(CONDW)
55+17 - 55451, LT 0.22 1000
(CONDW)
55+88 - 56+22, RT 0.22 1000
(CONDW)
55+92 - 56422, LT 0.23 1000
(CONDW)
56+38 - 56+72, RT 0.23 1000
(CONDW)
56+81 - 56+94, RT 0.09%9 I000
(CONDW)
57+42 ~ 57456, RT 0.09 1000
(CONDW)
57+73 - 57+99, RT 0.18 1000
(CONDW)
58+13 - 58456, LT 0.29 1000
(CONDW)
59+03 - 59+41, LT 0.26 1000
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item TItem FAP Nos: STP-AWDA(008) Pay
No., Code Description 10) oty Code
059 906.0100 continued 128+86 - 129+95, LT 0.70 I000
(CONSW)
130408 - 132+90, LT 1.78 1000
(CONSW)
133+06 - 133+94, LT 0.53 1000
(CONSW)
133+71 - 134+59, RT 0.72 1000
(CONSW)
134415 - 134+59, LT 0.26 1000
{CONSW)
134475 - 136400, LT 0.70 1000
(CONSW)
135+10 - 136+00, RT 0.73 1000
(CONSW)
PROJECT WIDE
PROJECT WIDE 2.61 1000
Ttem 506.0100 Total: 120.00
060 906.0200 CALCIUM CHLORIDE FOR DUST TON
CONTROL (PROJECT WIDE)
BITUMINOUS CONCRETE
DRIVEWAYS
PROJECT WIDE 0.18 1000
CEMENT CONCRETE DRIVEWAYS
PROJECT WIDE 0.70 1000
CONCRETE SIDEWALKS
PROJECT WIDE 5.03 1000
PROJECT WIDE
PROJECT WIDE 0.09 1000
Ttem 906.0200 Total: 6.00
061 911.9901 RECONSTRUCT STONE WALL Ccy
GENERAL PLAN 3
124440 - 124+64, RT. 3.70 1000
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Ttem Item FAP Nos: STP-AWDA(008) Pay
No., Code Description M Qty. Code
072 932.0200 continued GENERAL PLAN 4
134+14 - 134420, LT 22.00 1000
GENERAL PLAN 6
148+35 - 148+43, RT 14.00 I000
148+63 - 148+71, RT 15.00 I000
BP 150+75 - 150+85, RT 15.00 I000
GENERAL PLAN 8
14425 - 14+75, RT. 50.00 I000
14+29 - 14+58, LT. 29.00 I000
14+57, LT. TO RT. (Pipe 100.00 I000
Crossing)
GENERAL PLAN 9
44+33 - 44472, LT 61.00 1000
44453 - 46+40, RT 210.00 I000
44+88 - 51+13, LT 685.00 I000
46+56 - 47+46, RT 109.00 I000
47+68 -~ 46+47, RT 214.00 I000
49+68 - 51+47, RT 211.00 1000
51432 - 54+00, LT 302.00 I000
51469 - 53+48, RT 203.00 1000
53+69 - 54+00, RT 46.00 I000
PROJECT WIDE
PROJECT WIDE 33.00 1000
Item 932.0200 Total: 5,960.00
073 932.0210 FULL DEPTH SAWCUT OF RIGID LF
BASE BITUMINOUS PAVEMENT
GENERAL PLAN 1
101+47 - 1-2+03, RT 54.00 1000
101+62 - 105429, LT 384.00 I000
102+30 - 102+33, RT 3.00 I000
103+51 - 103+57, RT 14.00 I000
CHATTER STRIP REMOVAL 90.00 1000
GENERAL PLAN 2
107+22 - 107+37, RT 23.00 I000
107+54 - 107+74, RT 29.00 I000
107+85 - 108+01, LT 14.00 I000
108+11 - 108+20, LT 11.00 I000
108+22 - 108+30, RT 8.00 I000
108+44 -~ 108+54, LT 11.00 I000
Addendum - 1 R - 1
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Ttem Item FAP Nos: STP-AWDA(008) Pay
No. Code Description UM Qty Code
073 932.0210 continued 108+46 - 108+52, RT 6.00 I000
109+50 - 109467 RT 24.00 I000
109+95 - 110407 RT 22.00 I000
110+47 - 110+53, LT 14.00 1000
110447 - 110+53, RT 14.00 1000
112401 - 112+13, RT 17.00 I000
112+04 - 116+00, LT 399.00 I000
112+40 - 116+00, RT 376.00 1000
CHATTER STRIP REMOVAL 330.00 1000
GENERAL PILAN 3
116+00 - 118+00, LT 202.00 1000
116400 - 119+69, RT 387.00 I000
118487 -~ 124+71, LT 5986.00 I000
119+%6 - 123+05, RT 316.00 I000
123+20 - 126+00, RT 281.00 I000
125+46 - 126+00, LT 57.00 I000
GENERAL PLAN 4
126+00 - 128+70, LT 281.00 I000
126+00 - 136+00, RT 1,005.00 1000
128484 - 133+96, LT 526.00 I000
134+20 - 136+00, LT 182.00 I000
GENERAL PLAN 5
136400 - 143+55, RT 764.00 I000
136+00 - 146+00, LT 1,041.00 I000
143+85 - 146+00, RT 234.00 I000
GENERAL PLAN 6
146400 - 148+35, RT 235.00 I000
BP 148+71 - 150475, RT 203.00 I000
BP 152+30 - 153+00, LT 74.00 I000
PA 146+00 - 153+23, LT 734.00 1000
PA 151+50 - 152402, RT 128.00 I000
PA 152+24 - 152+78, RT 84.00 I000
BP 151403 - 153+00, RT 16.00 IG00
GENERAL PLAN 7
11+33 - 13400, LT 184.00 I000
153+00 - 11+08, LT 781.00 I000
153+00 - 4+08, RT 56.00 T000
4+30 - 6+34, RT 215.00 I000
6+66 - 13+00, RT 651.00 I000
GENERAL PLAN 8
13400 - 14429, LT 129.00 I000
13+00 - 14+25, RT 132.00 1000
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item TItem FAP Nos: STP-AWDA(008) Pay
No, Code Description UM Qtvy, Code
073 932.0210 continued PROJECT WIDE
PROJECT WIDE 63.00 1000

Item 932.0210 Total: 11,400.00

074 932.0220 FULL DEPTH SAWCUT OF LF
BITUMINOUS SIDEWALK/DRIVEWAY
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET
AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)

R.I. Contract No. - 2002-CH-091
Item TItem FAP Nos: STP-AWDA (008) Pay
_No. Code Description M Oty Code
102 T20.2014 continued GENERAL PLAN 6 250.00 I000
Item T20.2014 Total: 5,445.00
103 T20.2016 6 INCH EPOXY RESIN PAVEMENT LF
MARKINGS YELLOW
GENERAL PLAN 6 (EAST SIDE
OF GORE)
151449 - 152+04 30.00 1000
Item T20.2016 Total: 30.00
104 T20.2020 EPOXY RESIN PAVEMENT ARROW - EACH
STRAIGHT, LEFT, RIGHT, OR
COMBINED

GENERAL PLAN 2
GENERAL PLAN 2 1.00 1000
ITtem T20.2020 Total: 1.00

105 T20.2022 EPOXY RESIN PAVEMENT MARKING EACH
WORD "ONLY"

GENERAL PLAN 2
GENERAL PLAN 2 1.00 1000
ITtem T20.2022 Total: 1.00

106 201.0407 REMOVE AND DISPOSE PAVEMENT sY
AND RIGID BASE

P.A. GP #1 (OSQCB)

103+22, LT (OSQCB) 4.00 I000

113+15, LT (OSQCB) 4.00 1000
P.A. GP #2 (0OSQCB)

113+15, RT (OSQCB) 4.00 TI000

114+65, RT (OSQCB) 4.00 I000

115+78, RT (OSQCB) 4.00 1000

115+%6, LT (OSQCB) 4.00 I000
P.A. GP #3 (OSQCB)

117+25, RT (OSQCB) 4.00 I000
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Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

(ROUTE 103

) AND MINERAL SPRING AVENUE

(ROUTE 15)

Page 151 of 152

R.I. Contract No. - 2002-CH-091
Ttem TItem FAP Nos: STP-AWDA (008) Pay
No, Code Description UM Qty, Code
106 201.0407 continued 119+50, RT (0OSQCB) 4.00 I000
119+55, LT (OSQCB) 4.00 I000
125+28, RT (OSQCB}) 4,00 1000
P.A. GP #4 (OSQCR)
128+00, RT (OSQCB) 4.00 I000
128+30, LT (OSQCB) 4,00 I000
130439, LT (OSQCB) 4.00 I000
130+48, RT (OSQCB) 4.00 1000
131+18, LT (OSQCB) 4.00 1000
131+18, RT (0OSQCB) 4.00 1000
135423, RT (OSQCB) 4.00 I000
135+28, LT (OSQCB) 4.00 I000
P.A. GP #5 (0OSQCB)
138+00, RT (OSQCB) 4.00 1000
138+10, LT (OSQCB) 4.00 I000
141+18, RT (OSQCB) 4.00 I000
141+20, LT (OSQCB) 4.00 I000
143+45, RT (OSQCB) 4.00 1000
145+96, LT (OSQCB) 4.00 1000
145+98, RT (OSQCB) 4.00 1000
P.A. GP #6 (0OSQCB)
150+64, RT (OSQCB) 4.00 I000
151+32, LT (OSQCB) 4.00 1000
P.A. GP #7 (OSQCB)
10+48, LT (OSQCB) 4.00 1000
10457, RT (OSQCB) 4.00 1000
12499, LT (OSQCB) 4.00 1000
3+92, RT (OSQCB) 4.00 1000
5+398, RT (OSQCB) 4.00 1000
8+23, LT (OSQCB) 4.00 1000
8+23, RT (OSQCB) 4.00 1000
P.A. GP #8 (OSQCB)
13+18, RT (OSQCB) 4,00 I000
Item 201.0407 Total: 140.00
107 201.0409 REMOVE AND DISPOSE FLEXIBLE sY
PAVEMENT
GENERAL PLAN 8
STA. 14+57, LT. TO RT. 65.00 1000
ITtem 201.0409 Total: 65.00

Addendum -
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Item Item
No. Code .

Distribution of Quantities

AVENUE (ROUTE 103) AND MINERAL SPRING AVENUE (ROUTE 15)
R.I. Contract No. - 2002-CH-091
FAP Nos: STP-AWDA(008)

Description UM

Page 152 of 152
Project Name - STATEWIDE ADA COMPLIANCE PROJECT; ACCESSIBILITY IMPROVEMENTS TO PAWTUCKET

Qty.,

Pay
Code

108 201.9906

109 401.0100

110 401.9902

Addendum -~ 1

REMOVE AND DISPOSE PRECAST sY
CONCRETE MEDIAN MARKER / GORE
MARKER

GENERAL PLAN 1
102+29 - 102+70

GENERAL PLAN 2
106+46 - 108+06

15.00

35.00

Item 201.9906 Total:

BITUMINOUS BASE COURSE TON

GENERAL PLAN 38
14+57, LT. TO RT. (Pipe

Crossing)

50.00

12.00

Item 401.0100 Total:

BITUMINOUS SURFACE COURSE TYPE TON
I-1 FOR CURB LOCK AND OTHER
CONFINED AREAS

CURB LOCK PROCEDURE
OUTSIDE OF COLD PLANE &
OVERLAY

GENERAL PLAN 8
14+57, LT. TO RT. (Pipe
Crossing)

OLD SQUARE CATCH BASINS
OUTSIDE OF COLD PLANE &
OVERLAY

PROJECT WIDE
AS DIRECTED BY THE
ENGINEER

12.00

165.00

11.00

13.00

11.00

ITtem 401.9902 Total:

200.00

I000

I000

I000

I000

1000

1000

I000



